






Turf Center Lawns, Inc. 
P.O. Box 9 

MHIC LJC H42094 Proposal 
Spencerville, MD 20868 

Phone# (301) 384-9300 

Fax# (301) 384-9304 

Proposal Submitted To: 

DC Department of Parks and Recreation 
Brent Sisco 
1250 U Street NW I Washington, DC 20009 

Job Site if different address 

www .turfcenterlawns.com 

Description 

Date Proposal # 

11129/2012 32910 

SPECIALIZING JN PROBLEM LAWNS 
COMP LET!: 

Grading-Turf Management· Landscaping 
Sodding-Lawn Renovations-Top Dressing 
Athletic Fields-Play Grounds 
Construction & Maintenance 

�~�R�e�p� ___ c_u_s_to_m_er_P_h_o_n_e_-1 

�~� 202.615.9824 

Total 

KALORAM/\PARK: INSTALLATfON OF 2400(48 FLATS) PACHYSAi\fDRA INSTALLED 
l'NSTALLATION OF THE FOLLOWING: 25 LIGUSTRUM 3 GALLON, 6 FOREST PANSY RED BUD 6' HT. 15 
GALLON I" CALIPER, INCLUDES SOIL AMENDMENTS AND MULCH RlNGS AND STAKING OF TREES. 
OPTTONAL; SMAllER SIZE CANOPY RED BUD FOREST PANSY 

2,640.00 
2, 737.00 

Date Subtotal $5,377.00 

William Patton Sr. 
Sales Tax (6.0%) so.oo 

Customer Signature 
Total $5,377.00 

We propose hereby tu fumish motcrinl nnd labor· complete in accordance with above speciftc11Lion. A deposit of 30% is required and balance due upon completion 
of j ob. 1.5% month on unpaid balance. N'o alterations or �a�m�c�m�l�m�c�n�l�~� to U1is contract. shall be vol id unless agreed to in writing by both parties hereto. All material 
is guaranteed 10 bll 11.'l specified. All work 10 be completed in a workmanlike manner occordtng to standard practices. Any alteration or deviation from above 
spccficalion.s involving c:Ura costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements 
contingent upon strikes, accidents or delays beyond our control. Owner 10 carry fi re, tornado ai1d other necessary insurance. Our workers are fully covered by 
Workmen's Comptru1ation Insurance. 
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 PROJECT DIRECTORY 

 
DATE:                  October 17, 2014 
 
 
 
OWNER:                     District of Columbia Department of General Services / 
                Department of Parks & Recreation 

1250 U Street, NW 4th Floor 
Washington, DC 20009 

(202) 478-2427 
Attention:  Shahrokh Ghahramani 

 
 

CIVIL ENGINEER & LAND SURVEYOR:         Macris, Hendricks & Glascock, P.A. 
9220 Wightman Road, Suite 120 
Montgomery Village, MD 20886 

(301) 670-0840 
Attention:  Patrick G. La Vay, P.E. 

 
 

 
ARBORICULTURE & ENVIRONMENTAL CONSULTANT:       Norton Land Design 

17830 New Hampshire Avenue, Suite 101 
Ashton, MD 20861 

(240) 342-2632 
Attention:  Michael Norton 

 
 
 

LANDSCAPE ARCHITECT:           Macris, Hendricks & Glascock, P.A. 
9220 Wightman Road, Suite 120 
Montgomery Village, MD 20886 

(301) 670-0840 
Attention:  Patrick G. La Vay, P.E. 

 
 

GEOTECHNICAL ENGINEER:                      ECS Capitol Services, PLLC 
655 15th Street, NW 

Washington, DC 20005 
(202) 400-2188 

Attention:  Stephen Patt, P.E. 
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SECTION 02050 - SUBSURFACE INVESTIGATIONS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes the results of the subsurface investigations made on the Project site for 
the purposes of determining the subsurface conditions relative to the following: 
1. General descriptions of the subsurface soil and groundwater conditions at the 

site.  
2. Evaluation of previously constructed areas to assess the amount of unsuitable 

debris material left from previous construction activity.   
3. Comments on geotechnical aspects of the associated construction that were 

readily apparent at the time of the preliminary investigation. 
4. Infiltration rates and subsurface information applicable to stormwater 

management areas. 
5. Recommendations for earthwork requirements, excavation and construction 

related information for the substrate conditions encountered in the test borings.  

B. Technical Memo #1, dated June 29, 2012, included in this section was prepared by David 
Volkert & Associates Engineering, P.C. and is available to prospective bidders and/or 
contractors for informational purposes only.  The opinions expressed in these reports are 
those of the engineer and represent their interpretation of the subsurface conditions, tests 
and results of analyses that they performed.  Should the data in these reports not be 
adequate for the contractor’s purposes, the contractor may make his own investigations, 
tests and analyses prior to bidding.  Contractors desiring to conduct additional subsurface 
explorations prior to bidding should contact the Owner for arrangements to enter the 
project site.   

C. Technical Memo #2, dated June 6, 2012, included in this section was prepared by David 
Volkert & Associates Engineering, P.C. and is available to prospective bidders and/or 
contractors for informational purposes only.  The opinions expressed in these reports are 
those of the engineer and represent their interpretation of the subsurface conditions, tests 
and results of analyses that they performed.  Should the data in these reports not be 
adequate for the contractor’s purposes, the contractor may make his own investigations, 
tests and analyses prior to bidding.  Contractors desiring to conduct additional subsurface 
explorations prior to bidding should contact the Owner for arrangements to enter the 
project site.   

D. The Geotechnical Services Report, dated August 15, 2014, included in this section was 
prepared by ECS Capitol Services, PLLC and is available to prospective bidders and/or 
contractors for informational purposes only.  The report has been prepared for design 
purposes only and may not be sufficient to prepare an accurate bid for construction.  
Contractors wishing to obtain copies of this report may secure them from ECS Capitol 
Services, PLLC at a nominal charge with the understanding that its scope is limited solely 
to design considerations.  The opinions expressed in these reports are those of the 
geotechnical engineer and represent their interpretation of the subsurface conditions, tests 
and results of analyses that they performed.  Should the data in these reports not be 
adequate for the contractor’s purposes, the contractor may make his own investigations, 
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tests and analyses prior to bidding.  Contractors desiring to conduct additional subsurface 
explorations prior to bidding should contact the Architect for arrangements to enter the 
project site.   

E. The Contractor, at his own expense, may conduct additional subsurface investigations, 
tests and analyses with the prior approval of the Owner. 

F. Field logs and laboratory data sheets are available only in the office of the geotechnical 
engineer and will be available only at his discretion. 

PART 2 PRODUCTS 

2.1 NOT USED 

PART 3 EXECUTION 

3.1 NOT USED 

END OF SECTION 02050 
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David Volkert & Associates Engineering, P.C. 
ENGINEERS  •  LANDSCAPE ARCHITECTS  •  PLANNERS  •  ENVIRONMENTAL SCIENTISTS 

5028 Wisconsin Ave., NW, Suite 403, Washington, DC  20016 
Phone: (202) 237-6269, Fax: (202) 237-6279, E-mail: dc@volkert.com 

 

TECHNICAL MEMO 1 - SITE INVESTIGATION NOTES 
 
PROJECT: Kalorama Park 

 Volkert No. 230405.60 

DATE OF INVESTIGATION: June 6, 2012 

   1:00 pm - 4:00 pm 

LOCATION: Project Site 

DATE OF REPORT: June 18, 2012 

Prepared by:  Oliver Boehm and Bereket Merzi, Volkert 

 
ATTENDEES AT MEETING: 
Name Organization Attendance 
Brent Sisco Department of Parks Recreation (DPR) X 
Bereket Merzi Volkert, Inc. X 
Oliver Boehm Volkert, Inc. X 

Task 1: Review of Existing Documentation: Photographs of previous construction activities 
provided by DPR. 

 
 

Photographs of construction of timber retaining wall.

Photographs of construction debris and soil medium below lawn and planting areas. 
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Task 2:  Investigation of the Existing Conditions for Compliance 
 
On June 6, 2012 Volkert conducted an investigation at the Kalorama Park site. The purpose of our 
investigation was to evaluate the conditions in the field and determine if further steps are required to 
complete the construction of the site.  
 
We took samples at 6 locations throughout the site. Five of these were test pits were in lawn areas (TP#1 
through TP#5) and one was a composite sample taken in the planting bed (TP#6) adjacent to the basketball 
court. Various excavations in this planting bed were taken to understand the condition of the entire area. 
 
We also conducted a visual evaluation of the berms (B1, B2, and B3), planting beds, and other constructed 
elements. Our investigation of the site revealed that various elements of the proposed improvements were 
not properly constructed. The following are our findings and recommendations. 

 
A. Site Plan 

 

 
 Site Plan from sheet 4 of the construction drawings, dated 11/6/2009 
 
 

B1 

B2

B3




